

**Thomasville City Schools
Bid/Contract Comparison**

Thomasville Middle School East Roof Restoration

Due to deterioration of the roof at Thomasville Middle School, there is significant leakage which allows moisture to enter the building and degrades air quality. The roof integrity needs to be restored and 8 existing skylights removed and capped off. This project would be funded through Federal ESSER III funds for air quality and improvements to existing sites (PRC 181).

Contractor	G.M.G. Inc.	BIRS, Inc.	McRae Roofing, Inc.
Amount	\$200,507.00	\$206,285.00	\$212,017.00
Anticipated Completion	30 days	60 days	120 days

Staff recommends acceptance of the bid from G.M.G, Inc. in the amount of \$200,507.00.