

**Thomasville City Schools
Bid/Contract Comparisons**

Thomasville High School Gymnasium HVAC

This is a bond-funded project using capital outlay funds. There is a balance of \$494,756.00 allotted for this project.

Contractor	Daikin	AirCon Carolina, Inc.
Amount	\$468,138.00	\$459,895.00

Staff recommends acceptance of the bid from AirCon Carolina, Inc. in the amount of \$459,895.00.

Liberty Drive Elementary School Cooling Tower Replacement

One of the cooling towers at LDES has failed and is currently being serviced by a temporary unit. Replacing the HVAC system at LDES was part of the district plans for ESSER II (PRC 171) funds; this project would be funded using ESSER II.

Contractor	Mechanical Technology & Solutions, LLC	Hoffman Mechanical Solutions, Inc.	AirConCarolina, Inc.
Amount	\$69,933.00	\$67,188.39	\$59,977.00

Staff recommends acceptance of the bid from AirCon Carolina, Inc. in the amount of \$59,977.00.