

**Thomasville City Schools
Bid/Contract Comparison**

Thomasville Middle School Roof Replacement (**Phase 1**)

The entire roof will require replacement. This is a significant project that will be completed in three phases. Phase one is the most critical as it will address the Bulldog Academy wing which requires complete replacement with structural changes. The age of this roof is past its life expectancy. This project would be funded via the capital allotment budgeted for roof repair.

Contractor	G.M.G. Inc.	BIRS, Inc.	McRae Roofing, Inc.
Amount	\$162,300.00	\$186,212.00	\$156,500.00
Anticipated Completion	120 days	30 days	90 days

Staff recommends acceptance of the bid from McRae Roofing, Inc. in the amount of \$156,500.00.